



**NOTE:**

- CONTRACTOR TO PROVIDE SIGNAGE AT THE INTERSECTION OF WOODWARD ROAD AND BEAN ROAD IN MERRIMACK, NH TO DIRECT TRAFFIC TO TAKE BEAN ROAD TO THE MERRIMACK TRANSFER STATION.

	<p align="center"><b>BEALS ROAD RECONSTRUCTION</b> BEALS BRIDGE RECONSTRUCTION OVER BABOOSIC BROOK, BEDFORD, NH</p>																		
	<p align="center"><b>DETOUR PLAN</b></p>																		
<table border="1"> <thead> <tr> <th>REV</th> <th>DATE</th> <th>DESCRIPTION</th> <th>BY</th> </tr> </thead> <tbody> <tr> <td> </td> <td> </td> <td> </td> <td> </td> </tr> </tbody> </table>	REV	DATE	DESCRIPTION	BY					<p><b>McFarland Johnson</b> 53 REGIONAL DRIVE, CONCORD, NH 03301-5022 PH: 603-225-2978 FAX: 603-225-0095</p>	<table border="1"> <tr> <td>SCALE: AS SHOWN</td> <td>DESIGN: BEP</td> <td>SHEET: 25</td> </tr> <tr> <td>DRAWN: SLM</td> <td>PROJECT: 17335.32</td> <td></td> </tr> <tr> <td>CHECKED: BEP</td> <td>DATE: 10/22/2024</td> <td></td> </tr> </table>	SCALE: AS SHOWN	DESIGN: BEP	SHEET: 25	DRAWN: SLM	PROJECT: 17335.32		CHECKED: BEP	DATE: 10/22/2024	
REV	DATE	DESCRIPTION	BY																
SCALE: AS SHOWN	DESIGN: BEP	SHEET: 25																	
DRAWN: SLM	PROJECT: 17335.32																		
CHECKED: BEP	DATE: 10/22/2024																		

